Corrigendum -3

The Corrigendum/Addendum/Clarification to technical queries raised by prospective bidders in response to Tender Ref No: KSITIL/KFON/2022-23/6998 dated 08.12.2022.

SI. No	Section/Clause No./Page No.	Modified as/ Replace With	
Volume 1 Notice Request for Proposal			
1	Annexure 2 - 8 Port Switch	Kindly refer Annexure 2 under page no 12 of the updated revised BoQ V.3 technical specification document	
2	Annexure 3 - 24 Port Switch	Kindly refer Annexure 3 under page no 13 of the updated revised BoQ V.3 technical specification document	
3	Annexure 4 - 48 Port Switch	Kindly refer Annexure 4 under page no 15 of the updated revised BoQ V.3 technical specification document	
4	Annexure 5- Wired Router	Kindly refer Annexure 5 under page no 16 of the updated revised BoQ V.3 technical specification document	
5	Annexure 6- Wireless Router	Kindly refer Annexure 6 under page no 24 of the updated revised BoQ V.3 technical specification document	
6	Annexure 7- 16 Port switch	Kindly refer Annexure 7 under page no 24 of the updated revised BoQ V.3 technical specification document	
7	Clause No - D-3 (END POINT AND ELECTRICAL CABLE- Supply, Installation, Termination, Testing and Commissioning with accessories)	Item in the revised BoQ version no 3 Financial proposal (point no-9) Modified as below. 1 kVA_UPS with 1 hour battery Backup	
8	Clause No - D-3 (END POINT AND ELECTRICAL CABLE- Supply, Installation, Termination, Testing and Commissioning with accessories)	Item in the revised BoQ version no 3 Financial proposal (point No -10) Modified as below. 600 VA UPS with 30 minutes battery Backup for Rack	
8	Cluse No- C , Supply, Installation, Testing and Commissioning of Active Components (The	Item in the revised BoQ version no 3 Financial proposal Recommended brands for Wireless Router (2X2), Wireless Router (4X4) in BoQ are	

components should be compatible with existing KFON End office devices) Point No – 9&10	modified. Below are the new models recommended. Tejas /Alphion/Tp- Link/Tenda/Pronto/Nergear/Cisco/LinkSys with
	Ethernet/Fibre Input

Note.

1. Last date of submission of bid has been extended up to 11-01-2023 at 3.00 PM and the revised date of technocommercial bid is 11-01-2023 at 3.30 pm.